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INTRODUCTION 

1 .  The Department of Toxic Substances Control (UTSC) and 

Toppan Electronics, Inc,. (Respondent) enter to this Corrective 

Action Consent Agreement (Consent Agreement) and agree as 

follows : 

1.1 Jurisdiction exists pursuant to Health and Safety 

Code (HSC) sections 25187 and 25200.14, which authorize DTSC to 

issue an order to require corrective action when DTSC determines 

that there is or may be a release of hazardous waste or hazardous 

waste constituents into the environment from a hazardous waste 

facility.. 

1..2.. The parties enter into this Consent Agreement to 

avoid the expense of litigation and to carry out promptly the 

corrective action described below 

1 .. 3 .. Respondent is the owner' and operator of a 

hazardous waste facility located at 7770 Miramar Road, San Diego, 

California 92126 (Facility) 



.1.4. Respondent engages in the management of hazardous 

waste pursuant to a Permit by Rule issued by DTSC in 1992.. 

1 . 5 ~  The terms used in this Consent Agreement are as 

defined in Section 66260.10 of Title 22 of the California Code of 

-Regulations (Cal,. Code Regs,.), except as otherwise provided., 

1.6 .. Respondent agrees to implement all approved 

workplans and to undertake all actions required by the terms and 

conditions of this Consent Agreement. 

1,.7. Respondent waives any right to request a hearing on 

this Consent Agreement pursuant to HSC section 25187. 

FINDINGS OF FACT 

DTSC alleges, but Respondent does not admit, the following: 

2.1,. Respondent operates five PBR units and one CE unit.. 

On June 17, 1997, pursuant to Health and Safety Code section 

25200..1.4, Respondent submitted a Phase I Environmental Assessment 

(Phase I) to DTSC.. The Phase I identified that no further 

investi.gation is necessary. The County of San Diego CUPA 

conducted an inspection of the Facility in November 2001 and 

identified several violations. A Notice of Violation was issued 

on December 11, 2001.. As a part of compli.ance the Respondent 

submitted an updated/amended Phase 1 Environmental Assessment 

Checklist, dated January 14, 2002,. The inspection resulted in 

some soil investigation conducted in the plating areas and the 

analytical results collected from the CUPA identified elevated 

levels of metals (e.g,, lead, copper) ,. CUPA referred the 

Facility to the DTSC in April 2002. 



2.2. On June 18, 2002, DTSC conducted a site inspection 

of the facility Based on the information available, DTSC 

identified the following Solid Waste Management Units (SWMUs): 

SWMU #I.. 

SWMU #2. 

SWMU #3 

SWMU #4 .. 

SWMU #5 ., 

SWMU #6. 

SWMTJ # 7 .. 

SWMU # 8 .. 

SWMU #9 ,. 

SWMU #10 , ,  

SWMU #11., 

SWMU #12. 

SWMU #13. 

SWMU #14 .. 

SWMU #15.. 

SWMU #16. 

SWMU #17,, 

SWMU #18.. 

Chemical loadi.ng/unloading area (northeast. 

corner of building) 

Pattern Plate area, Hot oil drain pipe 

Gold tab 

Electroless 

Carbon treatment tank 

Chemical 1.ogisti.c~ storage area (northwest 

corner of building) 

Wastewater treatment - vault and container 

storage area 

West trench terminus (including drum wash 

Plating trench 

Batch treatment and chemical tank area 

Ammonia etch tanks 

Plating areas 

Oxide area 

Screen cleaning area 

Liquid photo image and DF preparation & 

development areas 

Trenches 

Thermal mask screening and thermal mask cure 

areas 

Fabrication and cleaning area 
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SWMU #l9. Etching areas 

SWMU # 2 0 .  Driveway and parking areas 

2 . 3 , .  DTSC concludes that further i.nvestigation is needed 

to determine the nature and extent of hazardous waste or 

hazardous waste constituents contamination at and from the 

Facility into the environment, particularly at the above 

mentioned SWMUs. 

2 . , 4 . .  The hazardous waste and hazardous waste 

constituents of concern identified at the Facility are metals, 

volatile and semi-volatile organic compounds, pH and petroleum 

hydrocarbons. 

2.5,. The hazardous wastes or hazardous waste 

constituents have migrated or may migrate from the Facility into 

the environment through the following pathways: subsurface soils, 

groundwater, airborne dust particulate matter, and rain surface 

runoff water. 

2 . 6 .  The Facility is located in the vicinity of light 

industrial area in San Diego County,. 

2 . . 7 , .  Releases from the Facility may migrate or may have 

migrated toward subsurface soil, rain surface runoff water, and 

groundwater. Workers at the Facility or nearby residents may 

become exposed to the contaminated soil on site during work 

related activities, future expansion, and/or facility remodeling,. 

PROJECT COORDINATOR 

3,. Within 14 days of the effective date of this Consent 

Agreement, DTSC and Respondent shall each designate a Project 
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Coordinator and shall notify each other in writing of the Project 

Coordinator selected. Each Project Coordinator shall be 

responsible for overseeing the implementation of this Consent 

Agreement and for designating a person to act in his/her absence,, 

All communications between Respondent and DTSC, and all 

documents, report approvals, and other correspondence concerning 

the activities performed pursuant to this Consent Agreement shall 

be directed through the Project Coordinators. Each party may 

change its Project Coordinator with at least seven days prior 

written notice,. 

WORK TO BE PERFORMED 

4 .  Respondent agrees to perform the work required by 

this Consent Agreement in accordance with the applicable state 

and federal laws, their implementing regulations, and the 

appl.icable DTSC and the United States Environmental Protection 

Agency guidance documents. 

INTERIM MEASURES (IM) 

5.1. Respondent shall evaluate available data and assess 

the need for interim measures in addition to those specifically 

required by this Consent Agreement.. Interim measures shall be 

used whenever possible to control or abate any imminent and 

substantial endangerment to human health and/or the environment, 

and to prevent and/or minimize any significant spread of 

contaminants while long-term corrective action alternatives are 

being evaluated ,. 

/ / /  



5.2. Within 30 days of the effective date of this 

Consent Agreement, Respondent shall submit a Current Conditions 

Report to DTSC~ The Current Conditions Report is subject to 

approval by DTSC and shall be developed in a manner consistent 

with the Scope of Work for a Facility Investigation contained in 

Attachment 4 .  The Current Conditions Report shall contain an 

assessment of interim measures,. The assessment must. include both 

previously implemented interim measures and other interim 

measures that could be implemented at the Facility,. The 

assessment must also identify any additional data needed for 

making decisions on interim measures,. This new data or 

information shall, be collected during the early stages of the 

RCRA Facility Investigation,. DTSC will review the Respondent's 

assessment and determine which interim measures, if any, 

Respondent will implement at the Facility.. If deemed appropriate 

by DTSC, such determination may be deferred until additional data 

are collected. 

5.3.. If at any time Respondent identifies an immediate 

or potential threat. to human health and/or the environment, 

discovers new releases of hazardous waste and/or hazardous waste 

constituents, or discovers new solid waste management units not 

previously identified, Respondent shall notify DTSC Project 

Coordinator orally within 48 hours of discovery and notify DTSC 

in writing within 10 days of discovery summarizing the findings, 

including the immediacy and magnitude of the potential threat to 

human health and/or the environment. Within 30 days of receiving 
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DTSC's written request to respond to an imminent and substantial 

threat to human health or the environment, Respondent shall 

submit to DTSC an IM Workplan for approval.. The IM Workplan 

shall include a schedule for submitting to DTSC an IM Operation 

and Maintenance Plan and IM Plans and Specifications. The IM 

Workplan, IM Operation and Maintenance Plan, and IM Plans and 

Specifications shall be developed in a manner consistent with the 

Scope of Work for Interim Measures Implementation contained in as 

Attachment I~ If DTSC determines that immediate action is 

required, DTSC Project Coordinator may orally authorize the 

Respondent to act prior to DTSC's receipt of the IM Workplan. 

5.4. If DTSC identifies an immediate or potential threat 

to human health and/or the environment, discovers new releases of 

hazardous waste and/or hazardous waste constituents, or discovers 

new solid waste management units not previously identified, DTSC 

will notify Respondent in writing,. Within 30 days of receiving 

DTSC's written notification of an imminent and substantial. threat 

to human health or the environment, discovery of new releases of 

hazardous waste and/or hazardous waste constituents, or discovery 

of new solid waste management units not previously identified, 

Respondent shall submit to DTSC for approval an IM Workplan that 

identifies Interim Measures that will mitigate the threat .. The 

IM Workplan shall include a schedule for submitting to DTSC an IM 

Operation and Maintenance Plan and IM Plans and Specifications.. 

The IM Workplan, IM Operation and Maintenance Plan, and IM Plans 

and Specifications shall be developed in a manner consistent with 

7 



the Scope of Work for Interim Measures Implementation contained 

in as Attachment 1. If DTSC determines that immediate action is 

required, DTSC Project Coordinator may orally authorize 

Respondent to act prior to receipt. of the IM Workplan.. 

5.5,. All IM Workplans shall ensure that the Interim 

Measures are designed to mitigate current or potential threats to 

human health and/or the environment, and should, to the extent 

practicable, be consistent with the objectives of, and contribute 

to the performance of, any remedy which may be required at the 

Facility .. 

5.. 6.. Concurrent with the submission of an IM Workplan, 

Respondent shall submit to DTSC a Health and Safety Plan in 

accordance with the Scope of Work for a Health and Safety Plan 

contained in Attachment 2. 

5 . . 7 , .  Concurrent with the submission of an IM Workplan, 

Respondent shall. submit to DTSC for approval a Community Profile 

in accordance with Attachment 3,. Based on the information 

provided in the Community Profile, if DTSC determines that there 

is a high level of community concern about the Facility, DTSC may 

require Respondent to prepare a Public Participation Plan.. 

(FI) 

6,.1,. Within 30 days of the effective date of this 

Consent Agreement, Respondent shall submit to DTSC a Workplan for 

a Facility Investigation ("FI Workplan"). The Current Conditions 

Report and FI Workplan are subject to approval by DTSC and shall 

be developed in a manner consistent with the Scope of Work for a 
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Facility Investigation contained in Attachment 4,. DTSC will 

review the Current Conditions Report and FI Workplan and notify 

Respondent in writing of DTSC's approval or disapproval,. 

6 . 2 ~  The FI Workplan shall detail the methodology to: 

(1) gather data needed to make decisions on interim measures/ 

stabilization during the early phases of the RCRA Facility 

Investigation; ( 2 )  identify and characterize all sources of 

contamination; ( 3 )  define the nature, degree and extent of 

contamination; (4) define the rate of movement and direction of 

contamination flow; (5 )  characterize the potential pathways of 

contaminant migration; (6) identify actual or potential human 

and/or ecological receptors; and (7) support development of 

alternatives from which a corrective measure will be selected by 

DTSC,. A specific schedule for implementation of all activities 

shall be included in the FI Workplan,. 

6 . .  3 Respondent. shall submit a FI Report to DTSC for 

approval in accordance with DTSC-approved FI Workplan schedule.. 

The FI Report shall be developed in a manner consistent with the 

Scope of Work for a Facility Investigation contained in 

Attachment 4.. If there is a phased investigation, separate FI 

Reports and a report. that summarizes the findings from all phases 

of the FI must be submitted to DTSC. DTSC will review the FI 

Report(s) and notify Respondent in writing of DTSC's approval or 

disapproval ,, 

6 ,.4 ,. Concurrent with the submission of a FI Workplan, 

Respondent shall submit to DTSC a Health and Safety Plan in 
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accordance with Attachment 2~ If Workplans for both an IM and FI 

are required by this Consent Agreement, Respondent may submit a 

single Health and Safety Plan that addresses the combined IM and 

FI activiti.es .. 

6.5,. DTSC may require Respondent to prepare a FI Summary 

Fact  sheet^ If required, Respondent shall submit a FI Summary 

Fact Sheet to DTSC that summarizes the findings from all phases 

of the FI,. The FI Summary Fact Sheet shall be submitted to DTSC 

in accordance with the schedule contained in the approved FI 

Workplan.. DTSC will review the FI Summary Fact Sheet and notify 

Respondent in writing of DTSC's approval or disapproval, 

including any comments and/or modifications.. When DTSC approves 

the FI Summary Fact Sheet, Respondent shall mail the approved FI 

Summary Fact Sheet to all individuals on a mailing list 

established pursuant to California Code Regulations, title 22, 

section 66271.9 (c) (I.) (D) , within 15 calendar days of receipt of 

written approval,. 

6,.6.. Concurrent with the submission of a FI Workplan, 

Respondent shall submit to DTSC for approval a Community Profile 

in accordance with Attachment 3. Based on the information 

provided in the Community Profile and any Supplement to the 

Community Profile, if DTSC determines that there is a high level 

of community concern about the Facility, Respondent shall prepare 

a Public Participation Plan. 

/ / /  

/ / /  



RISK ASSESSMENT 

7 .  Based on the information available to DTSC, 

Respondent may be required to conduct a Risk Assessment to 

evaluate potential human health risk and ecologica' risk and to 

establish site-specific action levels and cleanup standards,. If 

DTSC determines that a Risk Assessment is required, Respondent 

shall submit to DTSC for approval. a Risk Assessment Workplan 

within 60 days of receipt of DTSC's determination. Respondent 

shall submit to DTSC for approval a Risk Assessment Report in 

accordance with DTSC-approved Risk Assessment Workplan schedule. 

CORRECTIVE MEASURES STUDY (CMS) 

8.1,. Respondent shall prepare a Corrective Measures 

Study, if contaminant concentrations exceed human health-based or 

ecologically-based action levels established by the DTSC-approved 

Risk Assessment Report if one is required under this Consent 

Agreement, or if DTSC otherwise determines that the contaminant 

releases pose a potential threat to human health or the 

environment. 

8 .2 .  Within 30 days of DTSC's notification to Respondent 

whether a CMS is required, Respondent shall submit a CMS Workplan 

to DTSC.. The CMS Workplan is subject to approval by DTSC and 

shall be developed in a manner consistent with the Scope of Work 

for a Corrective Measures Study contained in Attachment. 5. 

8 , . 3 ~  The CMS Workplan shall detail the methodology for 

developing and evaluating potential corrective measures to remedy 

any contamination at the Facility~ The CMS Workplan shall 
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identify the potential corrective measures, including any 

innovative technologies, that may be used for the containment, 

treatment, remediation, and/or disposal of contamination,, 

8. .4 , .  Respondent shall prepare treatability studies for 

all potential corrective measures that involve 'reatment except 

where Respondent can demonstrate to DTSC's satisfaction that they 

are not needed,. The CMS Workplan shall. include, at a minimum, a 

summary of the proposed treatability study including a conceptual 

design, a schedule for submitting a treatability study workplan, 

or Respondent's justification for not proposing a treatability 

study ,. 

8 , . 5 . .  Respondent shall submit a CMS Report to DTSC for 

approval in accordance with DTSC-approved CMS Workplan schedule.. 

The CMS Report shall be developed in a manner consistent with the 

Scope of Work for a Corrective Measures Study contained in 

Attachment 5~ DTSC will review the CMS Report and notify 

Respondent in writing of DTSC's approval or disapproval.. 

REMEDY SELECTION 

9,.1. DTSC will provide the public with an opportunity to 

review and comment on the final draft of the CMS Report, DTSC's 

proposed corrective measures for the Facility, and DTSC's 

justification for selection of such corrective measures. 

Depending on the level of community concern, DTSC may conduct a 

public hearing to obtain comments. 

9 . 2 ~  Following the public comment period, DTSC may 

select final corrective measures or require Respondent to revise 
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the CMS Report and/or perform additional corrective measures 

studies ,. 

9.3. DTSC will notify Respondent of the final corrective 

measures selected by DTSC in the Final Decision and Response to 

Comments. The notification will include DTSC1s reasons for 

selecting the corrective measures,. 

CORRECTIVE MEASURES IMPLEMENTATION (CMI) 

10,.1. Within 60 days of Respondent's receipt. of 

notification of DTSC's selection of the corrective measures, 

Respondent shall submit to DTSC a Corrective Measures 

Implementation (CMI) Workplan.. The CMI Workplan is subject to 

approval by DTSC and shall be developed in a manner consistent 

with the Scope of Work for Corrective Measures Implementation 

contained in Attachment 6. 

10,.2 Concurrent with the submission of a CMI Workplan, 

Respondent shall submit to DTSC a Health and Safety Plan in 

accordance with Attachment. 2 ,. 

10.3. Concurrent with the submission of a CMI Workplan, 

Respondent shall submit to DTSC for approval a Community Profile 

in accordance with Attachment 3 . .  Based on the information 

provided in the Community Profile and any Supplement to the 

Community Profile, if DTSC determines that there is a high level 

of community concern about the Facility, DTSC may require 

Respondent. to prepare a Public Participation Plan,. 

1 0 . 4 ~  The CMI program shall be designed to facilitate 

the design, construction, operation, maintenance, and monitoring 
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of corrective measures at the Facility. In accordance with the 

schedule contained in the approved CMI Workplan, Respondent shall 

submit to DTSC the documents listed below, to the extent 

applicable,. These documents shall be developed in a manner 

consistent with the Scope of Work for Corrective Measures 

1mpl.ementat ion contained in Attachment 6 ,. 

o Operation and Maintenance Plan 

o Draft Plans and Specifications 

o Final Plans and Specifications 

o Construction Workplan 

0 Construction Completion Report 

o Corrective Measures Completion Report. 

10..5,. DTSC will review all required CMI documents and 

notify Respondent in writing of DTSC's approval or disapproval.. 

lo,.& As directed by DTSC, within 90 days of DTSC1s 

approval of all required CMI documents, Respondent shall 

establish a financial assurance mechanism for Corrective Measures 

Implementation. The financial assurance mechanisms may include a 

performance or surety bond, liability insurance, an escrow 

performance guarantee account, a trust fund, financial test, or 

corporate guarantee as described in California Code of 

Regulations, title 22, section 66265..143 or any other mechanism 

acceptable to DTSC. The mechanism shall be established to allow 

DTSC access to the funds to undertake Corrective Measures 

Implementation tasks if Respondent is unable or unwilling to 

undertake the required actions.. 
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CALIFORNIA ENVIRONMENTAL OUALITY ACT 

11,. DTSC must comply with the California Environmental 

Quality Act (CEQA) insofar as activities required by this Consent 

Agreement are projects subject to CEQA. Respondent shall provide 

all information necessary to facilitate any CEQA analysis,. DTSC 

will make an initial determination regarding the applicability of 

CEQA.. If the activities are not exempt from CEQA, DTSC will. 

conduct an Initial Study,. Based on the results of the Initial 

Study, DTSC will determine if a Negative Declaration or an 

Environmental Impact Report (EIR) should be prepared. DTSC will 

prepare and process any such Negative Declaration.. However, 

should DTSC determine that an EIR is necessary, such an EIR would 

be prepared under a separate agreement between DTSC and 

Respondent. 

DTSC APPROVAL 

1 2 , . 1 .  Respondent shall revise any workplan, report, 

specification, or schedule in accordance with DTSC's written 

comments,. Respondent shall submit to DTSC any revised documents 

by the due date specified by DTSC,. Revised submittals are 

subject to DTSC' s approval or disapproval. 

12.2. Upon receipt of DTSC1s written approval, 

Respondent shall commence work and implement any approved 

workplan in accordance with the schedule and provisions contained 

therein .. 

12,.3. Any DTSC-approved workplan, report, specification, 

or schedule required under this Consent Agreement shall be deemed 

15 



incorporated into this Consent Agreement,. 

12..4. Verbal advice, suggestions, or comments given by 

DTSC representatives will not constitute an official approval or 

decision.. 

SUBMITTALS 

13,.1,. Beginning with the first full month following the 

effective date of this Consent Agreement, Respondent shall 

provide DTSC with quarterly progress reports of corrective action 

activities conducted pursuant to this Consent Agreement.. 

Progress reports are due on the first day of the first month 

following the close of each reporting period,. The progress 

reports shall conform to the Scope of Work for Progress Reports 

contained in Attachment 7 .  DTSC may adjust the frequency of 

progress reporting to be consistent with sit e-specific 

activities ,. 

1 3 . 2 ~  Any report or other document submitted by 

Respondent pursuant to this Consent Agreement shall be signed and 

certified by the project coordinator, a responsible corporate 

officer, or a duly authorized representative.. 

13,.3.. The certification required by paragraph 13.2 

above, shall be in the following form: 

I certify that the information contained in or 

accompanying this submittal is true, accurate, and 

complete,. As to those portions of this submittal for 

which I cannot personally verify the accuracy, I certify 

that this submittal and all attachments were prepared at 
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my direction in accordance with procedures designed to 

assure that qualified personnel properly gathered and 

evaluated the information submitted 

Signature: 

Name : 

Title: 

Date : - 

13.4,. Respondent shall provide two copies of all 

documents, including but not limited to, workplans, reports, and 

correspondence.. Submittals specifically exempted from this copy 

requirement are all progress reports and correspondence of less 

than 15 pages, of which one copy is required,. 

13.5.. Unless otherwise specified, all reports, 

correspondence, approvals, disapprovals, notices, or other 

submissions relating to this Consent Agreement shall be in 

writing and shall be sent to the current Project Coordinators.. 

PROPOSED CONTFACTOR/CONSULTANT 

14,. All work performed pursuant to this Consent 

Agreement shall be under the direction and supervision of a 

professional engineer or registered geologist, registered in 

California, with expertise in hazardous waste site cleanup. 

Respondent's contractor or consultant shall have the technical 

expertise sufficient. to fulfill his or her responsibilities.. 

Within 14 days of the effective date of this Consent Agreement, 

Respondent shall notify DTSC Project Coordinator in writing of 

the name, title, and qualifications of the professional engineer 



or registered geol.ogist and of any contractors or consultants and 

their personnel to be used in carrying out the terms of this 

Consent Agreement. 

ADDITIONAL WORK 

1 5  DTSC may determine or Respondent may propose that 

certain tasks, including investigatory work, engineering 

evaluation, or procedure/methodology modifications are necessary 

in addi.tion to, or in lieu of, the tasks and deliverables 

included in any part of DTSC-approved workplans.. DTSC shall 

request in writing that Respondent perform the additional work 

and shall specify the basis and reasons for DTSC's determination 

that the additional work is necessary. Within 14 days after the 

receipt of such determination, Respondent may confer with DTSC to 

discuss the additional work DTSC has requested,. If required by 

DTSC, Respondent shall submit to DTSC a workplan for the 

additional work. Such workplan shall be submitted to DTSC within 

30 days of receipt of DTSC's determination or according to an 

alternate schedule established by DTSC. Upon approval of a 

workplan, Respondent shall implement it in accordance with the 

provisions and schedule contained  therein^ The need for, and 

disputes concerning, additional work are subject to the dispute 

resolution procedures specified in this Consent Agreement,, 

QUALITY ASSURANCE 

16..1. All sampling and analyses performed by Respondent 

under this Consent Agreement. shall follow applicable DTSC and 

USEPA guidance for. sampling and analysis. Workplans shall 
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contain quality assurance/quality control and chain of custody 

procedures for all sampling, monitoring, and analytical 

activities~ Any deviations from the approved workplans must be 

approved by DTSC prior to implementation, must be documented, 

including reasons for the deviations, and must be reported in the 

applicable report,. 

16,.2.. The names, addresses, and telephone numbers of the 

California State certified analytical laboratories Respondent 

proposes to use must. be specified in the applicable workplans. 

SAMPLING AND DATA/DOCUMENT AVAILABILITY 

1 7 . 1 ~  Respondent shall submit to DTSC upon request the 

results of all sampling and/or tests or other data generated by 

its employees, agents, consultants, or contractors pursuant to 

this Consent Agreement., 

17.2. Respondent. shall notify DTSC in writing at least 

seven days prior to beginning each separate phase of field work 

approved under any workplan required by this Consent Agreement.. 

If Respondent believes it. must commence emergency field 

activities without delay, Respondent may seek emergency telephone 

authorization from DTSC Project Coordinator or, if the Project 

Coordinator is unavailable, his/her Branch Chief, to commence 

such activities immediately, 

1 7 . 3 ,  At the request of DTSC, Respondent shall provide 

or allow DTSC or its authorized representative to take split or 

duplicate samples of all samples collected by Respondent pursuant 

to this Consent. Agreement.. Similarly, at the request of 

19 



Respondent, DTSC shall allow Respondent or its authorized 

representative to take split or duplicate samples of all samples 

collected by DTSC under this Consent Agreement. 

ACCESS 

18. Subject to the Facility's security and safety 

procedures, Respondent agrees to provide DTSC and its 

representatives access at all reasonable times to the Facility 

and any off-site property to which access is required for 

implementation of this Consent Agreement and shall permit such 

persons to inspect and copy all records, files, photographs, 

documents, including all sampling and monitoring data, that 

pertain to work undertaken pursuant to this Consent Agreement and 

that are within the possession or under the control of Respondent 

or its contractors or consultants,. 

RECORD PRESERVATION 

19,.1,. Respondent shall retain, during the pendency of 

this Consent Agreement and for a minimum of six years after its 

termination, all data, records, and documents that relate in any 

way to the performance of this Consent Agreement or to hazardous 

waste management and/or disposal at the Facility,. Respondent 

shall notify DTSC in writing 90 days prior to the destruction of 

any such records, and shall provide DTSC with the opportunity to 

take possession of any such records. Such written notification 

shall reference the effective date, caption, and docket number of 

this Consent Agreement and shall be addressed to: 

/ / /  
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Stephen W ,  Lavinger, Chief 
Tiered permitting and Corrective Action Branch 
Hazardous Waste Management Program 
Department of Toxic Substances Control 
5796 Corporate Avenue 
Cypress, California 90630 

19..2. If Respondent retains or employs any agent, 

consultant, or contractor for the purpose of carrying out the 

terms of this Consent Agreement, Respondent will require any such 

agents, consultants, or contractors to provide Respondent a copy 

of all documents produced pursuant to this Consent Agreement,. 

1 9 ~ 3 .  All documents pertaining to this Consent Agreement 

shall be stored in a central location at the Facility, or at a 

location otherwise agreed to by the parties, to afford easy 

access by DTSC and its representatives,, 

DISPUTE RESOLUTION 

20,.1,. The parties agree to use their best efforts to 

resolve al.1 disputes informally.. The parties agree that the 

procedures contained in this section are the sole administrative 

procedures for resolving disputes arising under this Consent 

Agreement,. If Respondent fails to follow the procedures 

contained in this sectlion, it shall have waived its right to 

further consideration of the disputed issue.. 

20 ,.2. If Respondent disagrees with any written decision 

by DTSC pursuant to this Consent Agreement, Respondent's Project 

Coordinator shall orally notify DTSCrs Project Coordinator of the 

dispute.. The Project Coordinators shall attempt to resolve the 

dispute informally. 



20.3. If the Project Coordinators cannot resolve the 

dispute informally, Respondent may pursue the matter formally by 

placing its objection in writing,. Respondent's written objection 

must be forwarded to: 

Stephen W. Lavinger, Chief ! 

Tiered Permitting and Corrective Action Branch 
Hazardous Waste Management. Program 
Department of Toxic Substances Control 
5796 Corporate Avenue 
Cypress, California 90630 

A copy to DTSC's Project Coordinator. The written 

objection must be mailed to the Branch Chief within 14 days of 

Respondent's receipt of DTSC's written decision.. Respondent's 

written objection must set forth the specific points of the 

dispute and the basis for Respondent's position. 

20.4. DTSC and Respondent shall have 14 days from DTSC's 

receipt of Respondent's written objection to resolve the dispute 

through formal discussions.. This period may be extended by DTSC 

for good cause.. During such period, Respondent may meet or 

confer with DTSC to discuss the dispute. 

20.5. After the formal discussion period, DTSC will 

provide Respondent with its written decision on the dispute 

DTSC's written decision will reflect any agreements reached 

during the formal discussion period and be signed by the Branch 

Chief or his/her designee.. 

20.6. During the pendency of all dispute resolution 

procedures set forth above, the time periods for completion of 

work required under this Consent Agreement that are affected by 



such dispute shall be extended for a period of time not to exceed 

the actual time taken to resolve the  dispute^ The existence of a 

dispute shall not excuse, toll, or suspend any other compliance 

obligation or deadline required pursuant to this Consent 

Agreement. 

RESERVATION OF RIGHTS 

21..1. DTSC reserves all of its statutory and regulatory 

powers, authorities, rights, and remedies, which may pertain to 

Respondent's failure to comply with any of the requirements of 

this Consent AgreemenL Respondent reserves all of its statutory 

and regulatory rights, defenses and remedies, as they may arise 

under this Consent Agreement,. This Consent Agreement shall not, 

be construed as a covenant not to sue, release, waiver, or 

limitation on any powers, authorities, rights, or remedies, civil 

or criminal, that DTSC or Respondent may have under any laws, 

regulations or common law,, 

21.2,. DTSC reserves the right to disapprove of work 

performed by Respondent pursuant to this Consent Agreement and to 

request that Respondent perform additional tasks,. 

2 1 ~ 3 .  DTSC reserves the right to perform any portion of 

the work consented to herein or any additional site 

characterization, feasibility study, and/or remedial actions it 

deems necessary to protect human health and/or the environment. 

DTSC may exercise its authority under any applicable state or 

federal law or regulation to undertake response actions at any 

time.. DTSC reserves its right to seek reimbursement from 

2 3 



Respondent for costs incurred by the State of Cal.ifornia with 

respect to such actions.. DTSC will notify Respondent in writing 

as soon as practicable regarding the decision to perform any work 

described in this section. 

2 1 4 .  If DTSC determines that activities in compliance 

or noncompliance with this Consent Agreement have caused or may 

cause a release of hazardous waste and/or hazardous waste 

constituents, or a threat to human health and/or the environment, 

or that Respondent is not capable of undertaking any of the work 

required, DTSC may order Respondent to stop further 

implementation of this Consent Agreement for such period of time 

as DTSC determines may be needed to abate any such release or 

threat and/or to undertake any action which DTSC determines is 

necessary to abate such release or threat,. The deadlines for any 

actions required of Respondent under this Consent Agreement 

affected by the order to stop work shall be extended to take into 

account DTSC's actions. 

2 1 . . 5 , .  This Consent Agreement is not. intended to be nor 

shall it be construed to be a permit. This Consent Agreement is 

not a substitute for, and does not preclude DTSC from requiring, 

any hazardous waste facility permit, post closure permit, closure 

plan or post closure plan. The parties acknowledge and agree 

that DTSC's approval of any workplan, plan, and/or specification 

does not constitute a warranty or representation that the 

workplans, plans, and/or specifications will achieve the required 

cleanup or performance standards. Compliance by Respondent with 
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the terms of this Consent. Agreement shal.1 not relieve Respondent 

of its obligations to comply with the Health and Safety Code or 

any other applicable local, state, or federal law or regulation.. 

2L6. Except as otherwise provided in this Consent 

Agreement, Respondent Reserves any and all rights, including but. 

not limited to rights of contribution or indemnification, for all 

costs, loses, liabilities and damages incurred by Respondent in 

connection with the Faci.lity, or for complying with the 

requirements of this Consent Agreeement,, 

OTHER CLAIMS 

22.. Except as provided in this Consent Agreement, 

nothing in this Consent Agreement shall. constitute or be 

construed as a release by DTSC or Respondent from any claim, 

cause of action, or demand in law or equity against any person, 

firm, partnership, or corporation for any liability it may have 

arising out of or relating in any way to the generation, storage, 

treatment, handling, transportation, release, or disposal of any 

hazardous constituents, hazardous substances, hazardous wastes, 

pollutants, or contaminants found at, taken to, or taken or 

migrating from the Facility.. 

COMPLIANCE WITH WASTE DISCHARGE REOUIREMENTS 

23. Respondent shall corpply with all. applicable waste 

discharge requirements issued by the State Water Resources 

Control Board or a California regional water quality control 

board. 

/ / /  



OTHER APPLICABLE LAWS 

2 4  All actions required by this Consent Agreement shall 

be conducted in accordance with the requirements of all local, 

state, and federal laws and regulations,. Respondent shall obtain 

or cause its representatives to obtain all permits and approvals 

necessary under such laws and regulations.. 

REIMBURSEMENT OF DTSC'S C- 

25..1,. Respondent shall pay DTSC's costs incurred in the 

implementation of this Consent Agreement.,. 

25.2.. An estimate of DTSC's costs is attached as Exhibit 

A showing the amount of $39, 8 3 6  It is understood by the 

parties that this amount is only a cost estimate for the 

activities shown on Exhibit A and it may differ from the actual 

costs incurred by DTSC in overseeing these activities or in 

implementing this Consent Agreement.. DTSC will provide 

additional cost estimates to Respondent as the work progresses 

under the Consent Agreement. 

25,.3,. Respondent shall make an advance payment to DTSC 

in the amount of $1.9,918 within 3 0  days of the effective date of 

this Consent Agreement.. If the advance payment exceeds DTSC's 

costs, DTSC will refund the balance within 120 days after the 

execution of the Acknowledgment of Satisfaction pursuant to 

Section 27 of this Consent Agreement. 

25,.4,. DTSC will provide Respondent with a billing 

statement at least quarterly, which will include the name(s) of 

the employee(s), identification of the activities, the amount of 
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time spent on each activity, and the hourly rate charged. If 

Respondent does not pay an invoice within 60 days of the date of 

the billing statement, the amount is subject to interest as 

provided by Health and Safety Code section 25360,.1. 

25.5.. DTSC will retain all costs records associated with 

the work performed under this Consent Agreement as required by 

state  law^ DTSC will make all documents that support the DTSC1s 

cost determination available for inspection upon request, as 

provided by the Public Records Act. 

25.6,. Any dispute concerning DTSC's costs incurred 

pursuant to this Consent Agreement is subject to the Dispute 

Resolution provision of this Consent Agreement and the dispute 

resolution procedures as established pursuant to Health and 

Safety Code section 25269~2.. DTSC reserves its right to recover 

unpaid costs under applicable state and federal laws,. 

2 5 . 7 , .  All payments shall be made within 30 days of the 

date of the billing statement by check payable to the Department 

of Toxic Substances Control and shall be sent to: 

Accounting Unit 
Department of Toxic Substances Control 
P .  0 .  Box 806 
Sacramento, California 95812-0806 

All checks shall reference the name of the Facility, the 

Respondent's name and address, and the docket number of this 

Consent Agreement. Copies of all checks and letters transmitting 

such checks shall be sent simultaneously to DTSC1s Project 

Coordinator. 



MODIFICATION 

26,.1. Thi.s Consent Agreement may be modified by mutual 

agreement of the parties.. Any agreed modification shall be in 

writing, shall be signed by both parties, shall have as its 

effective date the date on which it is signed by all the parties, 

and shall be deemed incorporated into this Consent Agreement,. 

26..2.. Any requests for revision of an approved workplan 

requirement must be in writi.ng. Such requests must be timely and 

provide justification for any proposed workplan revision.. DTSC 

has no obligation to approve such requests, but if it does so, 

such approval will be in writing and signed by the Chief, 

Southern California Branch, Hazardous Waste Management Program, 

Department of Toxic Substances Control, or his or her designee. 

Any approved workplan revision shall be incorporated by reference 

into this Consent Agreement.. 

26 .3. If, for any reason, Respondent is unable to 

perform any activity or submit any document or other deliverable 

within the time required under this Consent Agreement, Respondent. 

will request, in writing, an extension of the time specified. In 

the event Respondent is unable to make a timely written request 

for an extension in writing, Respondent. will make a verbal 

request to DTSC's Project Coordinator for the Facility, to be 

followed within two (2) working days by written request.. In 

respect to deliverables, any written or oral request for 

extension must be received by DTSC before the deadline for such 

deliverable. Any extension request shall set forth a 
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justification for the delay and new schedule. If DTSC determines 

that good cause exist for an extension, it will grant the 

request. Respondent shall comply with the new schedule.. 

2 6 , . 4  ,. Force Majeure. Respondent shall cause all work to 

be performed within the time limits set. forth in this Consent 

Agreement, unless performance is delayed by events that 

constitute an event of force majeure. For purposes of this 

Consent Agreement, an event of force majeures is an event arising 

from circumstances beyond the reasonable control of Respondent 

which delays performance of any obligation under this Consent 

Agreement and Respondent shall have undertaken appropriate 

planning to have avoided such foreseeable circumstances. 

Increase in cost of performing the work specified in this Consent 

Agreement shall not be considered circumstances beyond the 

control of Respondent. For purposes of this Consent Agreement, 

event which constitute a force majeure shall include, without 

limitation, events, such as acts of God, war, civil commotion, 

unusually severe weather, labor difficulties, shortages of labor, 

materials or equipment government moratorium, delays in obtaining 

the necessary permits due to action or inaction of third parties, 

earthquake, fire, flood and other casualty. Delay caused by an 

event of force majeure shall be deemed not to be a violation of 

this Consent Agreement, and such delay shall not be counted in 

determining the time during which such work shall be completed, 

or such act performed, whether such time be designated by a fixed 

date, a fixed time or a reasonable time, and such time shall be 
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deemed to be extended for the effective period of delay equal to 

the actual days lost attributable to the effect of force majeure.. 

Respondent shall promptly notify DTSC verbally to be followed in 

writing after the occurrence of the event.. Such notification 

shall describe the anticipated length of the delay, the cause or 

causes of the delay, the measures taken and to be taken by 

Respondent to minimize the delay and the timetable by which these 

measures will be implemented. 

TERMINATION AND SATISFACTION 

2 7 , .  The provisions of this Consent Agreement. shall be 

deemed satisfied upon the execution by both parties of an 

Acknowledgment of Satisfaction (Acknowledgment). DTSC will 

prepare the Acknowledgment for Respondent's signature,. The 

Acknowledgment will specify that Respondent has demonstrated to 

the satisfaction of DTSC that the terms of this Consent Agreement 

including payment of DTSC1s costs have been satisfactorily 

completed.. The Acknowledgment will affirm Respondent's 

continuing obligation to preserve all records after the rest of 

the Consent Agreement i.s satisfactorily completed,. 

EFFECTIVE DATE 

28. The effective date of this Consent Agreement shall 

be the date on which this Consent Agreement is signed by all the 

parties. Except as otherwise specified, "days" means calendar 

days ,. 

/ / /  
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SIGNATORIES 

29. Each undersigned representative certifies that he or 

she is fully authorized to enter into this Consent Agreement 

DATE - June 17,2003 BY : Original signed by Mike Hasukawa - 

~ehresenting Respondent 

Mike Hasukawa, Vice President 
Name and title of ~es~oddent' s 
R*'+se&ative 

DATE : June 24, 2003 BY: Original signed by Stephen Lavinger 
I - depher? w ~avih er, Chief & Tiered Permitting and Corrective 

Act ion Branch 
Hazardous Waste Management Program 
Department of Toxic Substances Control 



This Corrective Action Consent Agreement posted on DTSC’s website does not 
include all attachments from the original document.  If you need copies of a 
specific document, please contact the DTSC project manager listed in the 
document. 
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